

INVESTMENT PROPOSAL

Basic price for standard execution

€ 15.600.000*

Include in this price are below Provisional Sums:

•	Interior Designer	€	200.000
•	Lighting fixtures	€	160.000
•	Navigation & Communication Equipment	€	350.000
•	Entertainment A&V Equipment	€	195.000
•	Upholstery & Free standing furniture	€	260.000
•	Marble, Granite, Corian & Tiles & Stainless Steel	€	65.000
•	Sanitary Fittings	€	60.000
•	Household Equipment	€	40.000
		€	1.330.000

Pre-Selected Provisionals & Options:

- Interior design by Studio Indigo
- Integration of second stairway swimming platform to main deck.
- Sundeck executed with fixed bimini
- Replace the Caterpillar C18 engines (553kW) by Caterpillar C32 engines (1417kW)
- Fuel separator Alfa Laval
- Watermaker, Idromar 8.600 Ltr/day
- Sewage treatment, Hamann HL-Cont, 5.000 Ltr/day
- Installation of Eekels Frequency converter 100Kva
- Power quality unit
- CCTV, installation of 3 Pan/Tilt/Zoom colour cameras

Total selected options package

€ 900.000*

Asking price for Moonen Martinique #2 (YN199)

€ 16.500.000*

^{*} Pricing excluding VAT



Interior budget

The investment proposal includes a provisional sum for an Interior Designer. This allows the principal to select a preferred Interior Designer who can tailor the interior by adjusting layout and materials to the principals wishes.

The initial investment proposal includes an interior budget for the guest areas of €10.000 per m2, total interior guest area of 218m2. Reference is made to MY Brigadoon for material finishing and level of complexity.

The interior budget €/m2 comprises the following:

- Transition of design drawings to construction drawings
- Prefabrication and installation of interior
- Paint work interior
- Provisional Entertainment
- Provisional Upholstery and free standing furniture
- Provisional Marble, Granite, Tiles, Composites and Stainless Steel
- Provisional Sanitary items

Materials selected by the Interior Designer are covered by the various provisional sums which as such can vary dependent on the final execution of the yacht, resulting in a change of the interior budget. Upon delivery a final settlement of the provisional sums will be made.